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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
1.  SECTION 00010 - SOLICITATION CONTRACT FORM  
         
The required response date/time (bid opening) has changed from 08-Apr-2003 02:00 PM to 15-
Apr-2003 02:00 PM.  
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2.  The following contract clauses have been added: 
 
 
SECTION 00100 - CONTRACT CLAUSES  
 
 
 
 
52.217-5     EVALUATION OF OPTIONS (JUL 1990) 
 
(a) Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's best interests, the 
Government will evaluate offers for award purposes by adding the total price for all options to the total price for the 
basic requirement. Evaluation of options will not obligate the Government to exercise the option(s). 
  
(b) The Government may reject an offer as nonresponsive if it is materially unbalanced as to prices for the  basic 
requirement and the option quantities.  An offer is unbalanced when it is based on prices significantly less than cost 
for some work and prices which are significantly overstated for other work. 
 
(End of provision) 
 
 
SECTION 00700 - CONTRACT CLAUSES  
 
 
 
The following have been added by full text: 
 
 
52.222-30     DAVIS-BACON ACT--PRICE ADJUSTMENT (NONE OR SEPARATELY SPECIFIED METHOD) 
(DEC 2001) 
 
(a) The wage determination issued under the Davis -Bacon Act by the Administrator, Wage and Hour Division, 
Employment Standards Administration, U.S. Department of Labor, that is effective for an option to extend the term 
of the contract, will apply to that option period. 
 
(b) The Contracting Officer will make no adjustment in contract price, other than provided for elsewhere in this 
contract, to cover any increases or decreases in wages and benefits as a result of--    (1) Incorporation of the 
Department of Labor's wage determination applicable at the exercise of the option to extend the term of the contract; 
 
(2) Incorporation of a wage determination otherwise applied to the contract by operation of law; or 
 
(3) An increase in wages and benefits resulting from any other requirement applicable to workers subject to the 
Davis -Bacon Act. 
 
(End of clause) 
  
         
52.217-4000 OPTION FOR ADDITIONAL WORK (Construction) (AUG 2000) 
 

     The Government may require the Contractor to perform the work identified as optional item(s) (CLIN(s) 0025 
through 0066) at the price stated in the Schedule.  The Contracting Officer may exercise the option(s) by written 
notice to the Contractor at any time before the required completion date stated in Section 00700 or any extensions 
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thereto.  The Contracting Officer shall provide the Contractor notice of the Government’s intent to exercise the 
option at least thirty (30)calendar days in advance of exercising the option.  Notice of intent to exercise the option 
shall not constitute an exercise of the option and shall not bind the government to exercise the option.  If the 
Government should exercise the option(s) within (60) sixty calendar days of the required completion date or any 
extension thereto, the Government shall extend the required contract completion date to sixty (60 calendar days) 
after the date of the exercise of the option. 
 
     Exercise of the option shall be evidenced on Standard Form 30, citing this Section as the authority for exercising 
the option.  Notice of intent to exercise the option shall be considered to have been given at the earlier of the 
occurrence of any of the following events: deposit of written notification in the mail, receipt by the Contractor of a 
facsimile notifying it of the Government’s intent to exercise the option, or receipt by the Contractor of an e-mail 
notifying the Contractor of the Government’s intent to exercise the option. The option shall be considered to have 
been exercised at the time the Government deposits written notification to the Contractor in the mail or, if earlier,  at 
the time written notice is delivered to the Contractor. 
 
 
 
 
 
 
3.  The following specifications have been amended: 
 

 
A. Specification Section 01000. This amendment divides the work of this solicitation into a basic requirement 

and an option requirement.  To define the work of each, add the following paragraph after paragraph 1.4: 
“1.4.1 Basic Requirement and Option Requirement 
The work of this contract is divided into a basic requirement and an option requirement.  The basic 
requirement includes the construction of the Highway 210 bridge, the Highway 75 bridge, all roadway 
construction associated with the construction of these bridges, all work associated with construction of the 
forcemain, and miscellaneous other features of work.  All remaining work is included in the option 
requirement.  The bid schedule divides the work into the basic requirement and the option requirement.  
The work limits for the basic requirement are restricted as defined in this section.  See clause 52.211-10 for 
interim completion dates associated with construction of the bridges and roadways in the basic 
requirement.”      

 
B. Specification Section 01000. After paragraph 3.1.1, add the following paragraph: 

“3.1.1.1 Boundary Limits for the Basic Requirement. 
The boundary limits or work limits for the basic requirement shall be within the existing highway 210 and 
highway 75 rights-of-way.  In addition, the following areas are included in the work limits for the 
construction of the Highway 210 bridge: 

Tract No.: Parcel 6, Page 2 of Wilkin County Right of Way Easement Plat 02-03 
Legal Description: All that part of Parcel 6, Page 2, of the Wilkin County Right-of-Way Easement 
Plat 02-03 located in Section 34, Township 133 North, Range 47 West, lying within 150 feet of 
the center line of Highway 210 also described as the South 97.42 feet of said Parcel 6. (The area is 
approximately 97.42 feet by 260.02 feet adjacent to the Highway 210 right-of-way.) 
 
Tract No.: Parcel 2, Page 1 of Wilkin County Right of Way Easement Plat 02-03 
Legal Description: All that part of Parcel 2, Page 1 of the Wilkin County Right-of-Way Easement 
Plat 02-03 located in Section 4, Township 132 North, Range 47 West, lying within 150 feet of the 
center line of Highway 210 also described as the North 102.58 feet of said Parcel 2. 
 
Tract No.: Parcel 3, Page 1 of Wilkin County Right of Way Easement Plat 02-03 
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Legal Description: All that part of Parcel 3, Page 1 of the Wilkin County Right-of-Way Easement 
Plat 02-03 located in Section 4, Township 132 North, Range 47 West lying within 150 feet of the 
center line of Highway 210 also described as the North 102.58 feet of said Parcel 3.” 

 
C. Section 01270, paragraph 1.2.1.  Change this paragraph to read as follows: “Payment will be made for costs 

associated with general demolition on the project site.  Work shall include, but is not limited to, removal 
and disposal of existing pipes and culverts and structures to the extent outlined in the contract drawings as 
well as any miscellaneous demolition necessary to properly construct the project. 
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4.  The following Bid Schedule has been changed to read: 
 
 
Bidding Schedule 
 
 
Basic Items 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0001  1 Lump Sum   
 General Demolition 

 
 

 ___________.____ __________.____ 
    

                   
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0002  7,050 Square 

Yard 
  

 Highway 210 &  75 Pavement Removal 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0003  1 Lump Sum   
 Traffic Control 

  
 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0004  1 Lump Sum   
 Temporary Erosion Protection 

  
 

 ___________.____ __________.____ 
    

                
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0005  1,590 Linear 

Foot 
  

 4" Perforated HDPE Pipe 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0006  7,970 Square 

Yard 
  

 Subgrade Preparation 
FFP 
  

 

 ___________.____ __________.____ 
    

                   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0007  7,970 Square 

Yard 
  

 Geotextile Fabric (Roads) 
  

 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0008  5,370 Cubic 

Yard 
  

 Select Granular Borrow 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0009  4,120 Net Ton 

(2,000 LB) 
  

 Aggregate Base, Class V 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0010  5,625 Linear 

Foot 
  

 Pavement Marking 
  

 

 ___________.____ __________.____ 
    

                 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0011  1,290 Gallon   
 Bituminous Tack & Prime Coats 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0012  2,210 Net Ton 

(2,000 LB) 
  

 Bituminous Base 
  

 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0013  1,610 Net Ton 

(2,000 LB) 
  

 Bituminous Wearing Course 
  

 

 ___________.____ __________.____ 
    

                    
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0014  490 Net Ton 

(2,000 LB) 
  

 Shouldering Aggregate 
  

 

 ___________.____ __________.____ 
    

                    
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0015  1 Lump Sum   
 Highway 210 Bridge 

  
 

 ___________.____ __________.____ 
    

                   
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0016  1 Lump Sum   
 Highway 75 Bridge 

  
 

 ___________.____ __________.____ 
    

                    
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0017  7,800 Linear 

Foot 
  

 Bridge Piling 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0018  8 Each   
 Bridge Test Piles 

  
 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0019  7,520 Cubic 

Yard 
  

 Common Excavation 
  

 

 ___________.____ __________.____ 
    

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0020  2 Acre   
 Seed w/Fertilizer and Mulch 

  
 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0021  1 Lump Sum   
 Forcemain Removal 

  
 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0022  1 Lump Sum   
 Forcemain 

  
 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0023  2 Each   
 Forcemain Gate Valves 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0024  1 Lump Sum   
 Bonds for Basic Items 0001 through 0023 

Performance and Payment Bonds 
  

 

 ___________.____ __________.____ 
    

                                                                                                                                       
            
 
Total Price for Basic Items, 
Items No. 0001 through 0024:_______________________ 
 
 
 
 
 
Option Items 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0025  1 Lump Sum   
OPTION General Demolition 

  
 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0026  2,200 Square 

Yard 
  

OPTION County Road 16 Pavement Removal 
  

 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0027  1 Lump Sum   
OPTION Traffic Control 

  
 

 ___________.____ __________.____ 
    

                    
 



DACW37-02-B-0016 
0003 

Page 11 of 17 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0028  3,500 Square 

Foot 
  

OPTION Sheetpile 
  

 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0029  1 Lump Sum   
OPTION Temporary Erosion Protection 

  
 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0030  1,490 Linear 

Foot 
  

OPTION 4" Perforated HDPE Pipe 
  

 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0031  2,290 Square 

Yard 
  

OPTION Subgrade Preparation 
  

 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0032  2,290 Square 

Yard 
  

OPTION Geotextile Fabric (Roads) 
  

 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0033  4,250 Cubic 

Yard 
  

OPTION Select Granular Borrow 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0034  3,580 Net Ton 

(2,000 LB) 
  

OPTION Aggregate Base, Class V 
  

 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0035  2,625 Linear 

Foot 
  

OPTION Pavement Marking 
  

 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0036  180 Net Ton 

(2,000 LB) 
  

OPTION Shouldering Aggregate 
  

 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0037  430 Cubic 

Yard 
  

OPTION Concrete Pavement 
  

 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0038  15,976 Net Ton 

(2,000 LB) 
  

OPTION R6 Riprap 
  

 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0039  800 Net Ton 

(2,000 LB) 
  

OPTION R7 Riprap 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0040  3,040 Net Ton 

(2,000 LB) 
  

OPTION R8 Riprap 
  

 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0041  5,120 Net Ton 

(2,000 LB) 
  

OPTION R12 Riprap 
  

 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0042  5,920 Net Ton 

(2,000 LB) 
  

OPTION B1 Bedding 
  

 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0043  2,088 Net Ton 

(2,000 LB) 
  

OPTION B2 Bedding 
  

 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0044  5,999 Square 

Yard 
  

OPTION Geotextile Fabric (Riprap) 
  

 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0045  1 Lump Sum   
OPTION Side Inlet Structure A 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0046  1 Lump Sum   
OPTION Side Inlet Structure B 

  
 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0047  1 Lump Sum   
OPTION Side Inlet Structure C 

  
 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0048  1 Lump Sum   
OPTION Side Inlet Structure D 

  
 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0049  1 Lump Sum   
OPTION Side Inlet Structure E 

  
 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0050  1 Lump Sum   
OPTION County Road 16 Culvert Crossing 

  
 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0051  1 Lump Sum   
OPTION Driveway Culvert Near Diversion Inlet 

  
 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0052  1 Lump Sum   
OPTION County Road 16 Bridge 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0053  2,185 Linear 

Foot 
  

OPTION Bridge Piling 
  

 

 ___________.____ __________.____ 
 
 

   

 
ITEM NO 

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 

0054  4 Each   
OPTION Bridge Test Piles 

  
 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0055  1,074,510 Cubic 

Yard 
  

OPTION Common Excavation 
  

 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0056  9,300 Cubic 

Yard 
  

OPTION Compacted Fill 
  

 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0057  4,800 Cubic 

Yard 
  

OPTION Semi -compacted Fill 
  

 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0058  1 Lump Sum   
OPTION Clearing and Grubbing 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0059  270,071 Cubic 

Yard 
  

OPTION Stripping 
  

 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0060  253,000 Cubic 

Yard 
  

OPTION Topsoil 
  

 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0061  100 Acre   
OPTION Seed w/Fertilizer and Mulch 

  
 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0062  1 Lump Sum   
OPTION Interior Drainage Ditching 

  
 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0063  1 Lump Sum   
OPTION County Road 16 Drop Structure 

  
 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0064  1 Lump Sum   
OPTION Exterior Signage 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0065  17,000 Cubic 

Yard 
  

OPTION Haul and Stockpile Excess Topsoil 
  

 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0066  1 Lump Sum   
OPTION Bonds for Option Items 0025 through 0065 

(Performance and Payment) 
  

 

 ___________.____ __________.____ 
    

 
                   
Total Price for Options Items, Line Items 0025 through 0066:___________________ 
 
 
 
Total Price for All Line Items 0001 through 0066:___________________ 
 
 
  
 
(End of Summary of Changes)  
 


